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DATE:  6/13/2023 

CONTRACT SOLICITATION NOTICE/PROJECT OVERVIEW 

MTA-C&D IS NOW ADVERTISING FOR THE FOLLOWING: 
SSE EVENT#:   0000436710 OPENING/DUE DATE:  7/18/2023 

TYPE OF SOLICITATION:  RFP DOCUMENT AVAILABILITY DATE:  6/13/2023 

Contract/Project Title: C52174 Design-Build Services for Passenger Identification CCTV at 108 Locations throughout the NYC 
Transit Subway System 

DESCRIPTION: The Metropolitan Transportation Authority (“MTA”), by and through the MTA Construction and Development 
Company (“MTA C&D”), will be issuing a two-step Request for Proposals (“RFP”), in order to identify and engage a qualified Design-
Builder to provide design-build services for Passenger Identification CCTV at various Locations throughout the NYC Transit Subway 
System (the “Contract”). In the first step, MTA C&D will issue a Request for Qualifications (“RFQ”) seeking Respondents who are 
qualified and prepared in all respects to perform the work on schedule and within budget. In the second step, MTA C&D will issue an 
RFP for the contract to the Respondents determined by MTA C&D to be qualified in the first step. Respondents with current contracts 
to perform work on MTA projects must be in good standing and satisfactorily progressing the work on such contracts to be deemed 
qualified to participate in the solicitation for the Contract.
 Funding:100% MTA   Goals:15% MBE;15% WBE; 6% SDVOB   Est $ Range: $50M-$100M   Contract Term:48 Months 

*PLEASE SEE ATTACHED PROECT OVERVIEW FOR ADDITIONAL INFORMATION*
(X) PRE-BID CONFERENCE LOCATION:

Virtual via Microsoft Teams- Please reserve by emailing 
nicole.gubelli@mtacd.org 

DATE:  6/28/2023 TIME: 10:00AM 

(  ) SITE TOUR LOCATION: DATE: N/A TIME: N/A 

FOR MORE INFORMATION, PLEASE CONTACT: 

PROCUREMENT REPRESENTATIVE: Nicole Gubelli 
EMAIL:  
nicole.gubelli@mtacd.org  

REQUIREMENTS TO PARTICIPATE 

SYSTEM FOR AWARD MANAGEMENT (SAM): VENDORS ARE REQUIRED TO REGISTER WITH SAM, A 
FEDERAL VENDOR DATABASE USED TO VALIDATE VEDNDOR INFORMATION, BEFORE REQUESTING BID 
DOCUMENTS.  YOU CAN VISIT THEIR WEBSITE AT www.sam.gov  TO REGISTER.  A DUNS NUMBER IS 
REQUIRED FOR REGISTRATION. 
*****WE CANNOT PROCESS DOCUMENT REQUESTS WITHOUT A MTA BIDDER/SUPPLIER NUMBER. PLEASE 
ACCESS THE MTA VENDOR PORTAL, WWW.MYMTA.INFO, TO REGISTER AS A BIDDER***** 
. 

 4/22 

mailto:nicole.gubelli@mtacd.org
mailto:tiffany.fernandez@mtacd.org
http://www.sam.gov/
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1. Introduction to the Project 

MTA C&D seeks to identify and engage a qualified Design-Builder to design, furnish, install and integrate 
close-circuit television (“CCTV”) systems for Passenger Identification (“PID”) at various stations throughout 
the NYC Transit subway system (the “Project).  

 
2.  Contracting Methodology 

The Design-Build contract will be awarded as a fixed lump sum contract to the proposer that submits the 
proposal that MTA C&D determines, in its sole discretion, to offer the best value based on an evaluation of 
qualitative factors, as well as cost and schedule, following a two-step solicitation process. This method of 
procurement is intended to encourage development of innovative designs, planning and logistics while also 
optimizing schedule and the sharing of risks related to the Work.   

 
3. Project Scope/Description 

 
A. PID CCTV Installation 

 
1.  Communications Work:  
 

i. Design, furnish, install, connect and integrate a new PID CCTV System into each Station’s 
existing PSLAN system; 

ii. Furnish, install, and test additional Application Nodes (“APN”) and/or Access Nodes (“AN”) in 
each Station’s fare control area; 

iii. Generate Geographic Information Systems (“GIS”) mapping for all fare control areas.  

 
B.   Power Upgrade to PSLAN Stations (see Table 1) 

1. Install new power feeds for existing AN/APN nodes, including conduit and cables, to the protected 
inverter power originating in the Communications Rooms at each of the 25 Stations. 

2. Provide one three-phase sub panels at each of the 17 locations where there is an existing APC. 

3. Provide one single-phase sub panels at each of the 16 locations where there is an existing Benning. 

4. Furnish, install, and test batteries and fail-over personality modules at all existing PSLAN 
ANs/APNs for the Stations listed in Table 1. 

5. Furnish, install, and test batteries and fail-over personality modules at all new PSLAN ANs/APNs 
for the Stations listed in Table 1. 

6. Furnish, and deliver 30 Personality Switchover modules. 
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II. STATION LOCATIONS: 

 
The Project Stations are identified in Table 1. An estimated twelve (12) Stations are designated as either “National Register 
of Historic Places (NRHP) eligible” or “NRHP listed.” All Work at Stations designated as either “eligible” or “listed” with 
the NRHP must be coordinated with the State Historic Preservation Office (SHPO) and comply with all applicable SHPO 
requirements.  

 
TABLE 1 

 

Station Name  MR # Borough Power Plant PSLAN Power Upgrades to 
PSLAN Required  

NRHP* 
Listed/Eligible 

Prospect Park 42 Brooklyn Benning Full   

Parkside Ave 43 Brooklyn Benning Partial    

Church Ave 44 Brooklyn Benning Full   

Beverley Road 45 Brooklyn Benning  Partial   

Cortelyou Road 46 Brooklyn Benning  Partial  Yes 

Newkirk Plaza 47 Brooklyn Benning  Partial   

Avenue J 49 Brooklyn Benning Full   

Avenue M 50 Brooklyn Benning Partial    

Kings Highway 51 Brooklyn Benning Full   

Avenue U 52 Brooklyn Benning  Partial   

Neck Road 53 Brooklyn Benning Partial    

Brighton Beach 55 Brooklyn Benning Full   

Ocean Parkway 56 Brooklyn Benning Partial   Yes 

West 8th St 57 Brooklyn Benning Partial    

50th St 61 Brooklyn Benning Partial    

55th St 62 Brooklyn Benning Partial   

71st St 64 Brooklyn Benning Partial   

79th St 65 Brooklyn Benning Partial   

20th Ave 67 Brooklyn Benning Partial   
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Station Name  MR # Borough Power Plant PSLAN Power Upgrades to 
PSLAN Required  

NRHP* 
Listed/Eligible 

25th Ave 69 Brooklyn Benning Partial   

Bay 50th St 70 Brooklyn Benning Partial   

121st St 80 Queens Benning Partial   

111th St 81 Queens Benning Partial   

104th St 82 Queens Benning Partial   

85th St Forest 
Pkwy 84 Queens Benning Partial   

75th St Elderts 
Lane 85 Brooklyn Benning Partial   

Cypress Hills 86 Brooklyn Benning Partial   

Crescent St 87 Brooklyn Benning Partial   

Cleveland St 89 Brooklyn Benning Partial   

Van Siclen Ave 90 Brooklyn Benning Partial   

Alabama Ave 91 Brooklyn Benning Partial   

Lorimer St 99 Brooklyn Benning Partial   

Hewes St 100 Brooklyn Benning Partial   

Marcy Ave 101 Brooklyn Benning Partial   

Bowery 103 Manhattan Benning Full Yes  

Middle Village 108 Queens Benning Partial   

Fresh Pond Road 109 Queens Benning Partial   

Forest Ave 110 Queens Benning Partial   

Seneca Ave 111 Brooklyn Benning Partial   

Knicker Bocker 
Ave 113 Brooklyn Benning Partial  

 

8Central Ave 114 Brooklyn Benning Partial   
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Station Name  MR # Borough Power Plant PSLAN Power Upgrades to 
PSLAN Required  

NRHP* 
Listed/Eligible 

3rd Ave 14th St 118 Manhattan APC Full Yes  

DeKalb Ave 127 Brooklyn Benning Full Yes  

Halsey St 129 Brooklyn Benning Full Yes  

Wilson Ave 130 Brooklyn Benning Full  Yes 

East 105th St 137 Brooklyn APC    Partial   

Canarsie Rockaway 
Pkwy 138 Brooklyn Benning Full   

Park Place 141 Brooklyn Benning Partial   

Dyckman St 144 Manhattan Benning Partial Yes  

116th St 154 Manhattan Benning Partial Yes  

Lafayette Ave 176 Brooklyn Benning Full Yes  

Clinton 
Washington Aves 177 Brooklyn Benning Full Yes  

Kingston Throop 
Aves 180 Brooklyn Benning Full Yes  

Rockaway Ave 183 Brooklyn Benning Full Yes  

88th St 191 Queens Benning Partial   

Rockaway Blvd 192 Queens Benning Partial   

Aqueduct 
Racetrack 196 Queens Benning Partial   

Aqueduct 
N Conduit Ave 197 Queens Benning Full   

Howard 
Beach 198 Queens Benning Full   

Broad 
Channel 199 Queens Benning Full   

Beach 
105th St 202 Queens Benning    Partial   
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Station Name  MR # Borough Power Plant PSLAN Power Upgrades to 
PSLAN Required  

NRHP* 
Listed/Eligible 

Rockaway Pk 
Beach 116th St 203 Queens Benning Full 

 Yes 

Beach 67th St. 
Gaston Ave 204 Queens Benning Full   

Beach 60th St 
Straiton Ave 205 Queens Benning Partial   

Beach 44th St 
Frank Ave 206 Queens Benning Partial   

Beach 36th St 
Edgemere Ave 207 Queens Benning Partial   

Beach 25th St 
Wavecrest Ave 208 Queens Benning Partial   

Mott Ave 
Far Rockaway 209 Queens Benning Partial   

Bedford Park Blvd 211 Bronx Benning Partial Yes  

182nd-183rd Sts 214 Bronx Benning Partial Yes  

170th St 217 Bronx Benning Partial Yes  

Grand St 231 Manhattan Benning Partial   

Bergen St 236 Brooklyn Benning Full Yes  

Sutphin Blvd 257 Queens Benning Partial   

Flushing Ave 287 Brooklyn Benning Full Yes  

Bedford 
Nostrand Aves 289 Brooklyn Benning Full Yes  

Clinton 
Washington Aves 291 Brooklyn Benning Full Yes  

181st St 301 Manhattan Benning Full Yes Yes 

125th St 306 Manhattan APC  Partial  Yes 

110th St 
Cathedral Pkwy 308 Manhattan APC Full Yes Yes 
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Station Name  MR # Borough Power Plant PSLAN Power Upgrades to 
PSLAN Required  

NRHP* 
Listed/Eligible 

103rd St 309 Manhattan APC Partial Yes  

Rector St 329 Manhattan APC Partial Yes  

Sutter Ave 
Rutland Rd 346 Brooklyn APC Full   

Saratoga Ave 347 Brooklyn APC Full   

Rockaway Ave 348 Brooklyn APC Full   

Junius St 349 Brooklyn APC  Partial   

Pennsylvania Ave 350 Brooklyn APC Full   

Van Siclen Ave 351 Brooklyn APC Full   

New Lots Ave 352 Brooklyn APC Full   

President St 353 Brooklyn APC Partial    

Winthrop St 355 Brooklyn APC Full Yes  

Church Ave 356 Brooklyn APC Full Yes  

Woodlawn 378 Bronx APC Partial  Yes 

Fordham Rd 382 Bronx APC Partial   

183rd St 383 Bronx APC Partial   

176th St 385 Bronx APC Partial   

Mt Eden Ave 386 Bronx APC Partial   

167th St 388 Bronx APC Partial   

Astor Place 407 Manhattan APC Full Yes Yes 

Spring St 409 Manhattan APC Full Yes  

Gun Hill Rd 421 Bronx APC Partial   

Intervale Ave 431 Bronx APC Partial   

Prospect Ave 432 Bronx APC Partial  Yes 



 
   

 
Contract No. C52174 

Project Overview 

Page 7 of 10 
 

Station Name  MR # Borough Power Plant PSLAN Power Upgrades to 
PSLAN Required  

NRHP* 
Listed/Eligible 

Jackson Ave 433 Bronx APC Full  Yes 

Eastchester Dyre Ave 442 Bronx APC Partial   

Morris Park 446 Bronx APC Partial  Yes 
     *As of May 2023  

 

4. Procurement Process 
The procurement process will consist of two steps: (i) the Request for Qualifications; and (ii) the Request for 
Proposals, as described in further detail below. 
 

A. Pursuant to the Request for Qualifications (“RFQ”), MTA C&D will invite entities or groups of entities 
(“Respondents”) interested in competing to perform the Work to submit Statements of Qualifications 
(“SOQs”) that detail, among other things, their qualifications and preparedness to formally submit 
proposals for the Contracts. 
 

B. MTA C&D will evaluate all SOQs received in accordance with the evaluation criteria set out in the 
RFQ.  Based on the results of the evaluation, and at its discretion, MTA C&D then expects to select 
up to four (4) Respondents (the “Shortlisted Respondents”) with the capability, capacity, and 
experience necessary to undertake and successfully complete the Work as the Design-Builder, to 
participate in the second step of the process, the Request for Proposals (“RFP”). 
 

C. After shortlisting but prior to issuance of a final RFP, MTA C&D may, at its discretion, issue a draft 
RFP to the Shortlisted Respondents and carry out a series of one-on-one discussions with the 
Shortlisted Respondents in order to solicit feedback on the draft RFP. This draft RFP would include 
a draft form of Contract. 

 
D. With or without issuance of a draft RFP, the second step in the procurement process will involve 

inviting the Shortlisted Respondents to respond to the RFP. Through the evaluation of the Proposals 
submitted in response to the RFP, MTA C&D intends to ultimately select the Shortlisted Respondent 
whose Proposal, in MTA C&D’s discretion, represents the best value to MTA C&D based on an 
evaluation of pricing and qualitative factors. While price will be a factor in the evaluation, design, 
technical approach and other qualitative factors will also be considered in determining best value. In 
particular, schedule will be a major determinative element in awarding the Contract. 
 

E. The purpose of the RFP will be to allow MTA C&D to select the Design-Builder for award of the 
Contract. The RFP will provide specific instructions on required submittals, the evaluation factors, the 
objectives and requirements for evaluation, and the evaluation criteria for the RFP step of the 
procurement. 
 

F. During Step 2, MTA C&D will offer a stipend to Shortlisted Respondents that submit Proposals 
responsive to the RFP requirements, but who are not awarded the Contract. 
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5. RFQ Availability  
The RFQ documents will be made available to all prospective Respondents on or about June 13, 2023. In 
order to obtain the RFQ documents, prospective Respondents need to complete and submit the Contract 
Document Order Form to SolicitationDocs@mtacd.org. After the order form is processed, prospective 
Respondents will be notified and instructed to log in the MTA Vendor Portal, www.mymta.info, and download 
the RFQ documents. 
 
 
IMPORTANT:  
1) Vendors’ contact information must be updated in the Supplier Portal in order to receive 

notifications regarding this solicitation.   
 

2) New Vendors must first complete the registration process in order to obtain the RFQ documents. 
To register log in the MTA Vendor Portal, www.mymta.info, selecting Vendor Sign-in & 
Registration, select New Bidder Registration and then follow the on-screen instructions.    

 
6. Evaluation of SOQs  

As described in more detail in the RFQ, SOQs will be evaluated to establish a shortlist of qualified 
Respondents. Each Respondent’s SOQ will be evaluated on a pass/fail basis for compliance with the SOQ 
submittal requirements, including: 
 
i. Threshold Evaluation Criteria 

b. Completeness: The SOQ conforms to the RFQ requirements and includes all materials required 
by the RFQ.   

c. Timeliness: The SOQ was submitted on or before the SOQ Due Date.  
d. Capacity: The Respondent has presented evidence that its organization has the legal capacity 

to enter into and perform the Contract to design and build the Project and comply with New York 
licensing requirements.  

e. Responsibility: Neither the Respondent nor any Major Participant is currently disqualified, 
removed, debarred, or suspended from performing or bidding on Work for the United States 
government, any state or territory of the United States, or any New York local government; and 
demonstrates responsibility based on any publicly available reports and filings, reference checks 
as applicable, and company or court records or other internal MTA documents that are available 
to MTA C&D.  

f. Financial Capability: Respondent has demonstrated financial strength sufficient to complete the 
Project and has provided a letter from an eligible Surety to satisfy the financial requirements set 
forth in Section 9.9 of the RFQ.  
 

    ii.       Substantive Evaluation Criteria. 
 

a. Team, Key Personnel, and Organization: The demonstrated qualifications and experience 
of the proposed Key Personnel; the demonstrated capability and experience of the proposed 
management team, including the ability to manage all aspects of the Contract and successfully 
integrate the various Major Participants; organizational capacity to ensure sufficient staffing to 
perform the design and construction work; successful working relationships of Major 
Participants on previous projects.   

http://www.mymta.info/
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b. Understanding of the Work: The extent to which a Respondent demonstrates an understanding 
of, and experience with the development, design, and construction of similar projects and is able 
to identify issues, risks, and any challenges associated with the Project.   

c. Prior Experience: The extent and depth of each Major Participant’s experience with comparable 
design-build projects.   

d. Past Performance: Demonstrated record of performance of all Major Participants including: 
completion of contracts on schedule; quality of work product; completion within budget; good 
standing and adequate progression of work; claims history including number of claims submitted 
that were ultimately disallowed or significantly reduced, number of disputes submitted to formal 
dispute resolution and disposition of such actions, claims brought against the firm under the False 
Claims Act); record of terminations for cause and defaults; disciplinary action, including 
suspension; safety record; client references; and awards, citations and commendations.   

e. Diversity Compliance: Respondent’s record of successful MWBE, DBE, or SDVOB usage on 
past and current projects, and organizational commitment as demonstrated by policies, internal 
structures, and practices. 

  
7. Experience and Performance of Respondent Teams   

A. During the RFQ process, MTA C&D will identify Respondents that include Lead Contractors and 
Designers with: 

i. experience in successfully managing, designing and constructing projects of size, type and 
complexity as anticipated for the Project; 

ii. a record of completing contracts on time and within budget; 
iii. technical and management experience and expertise to plan, organize and execute the 

design and construction and assure the quality and safety of the Work; and 
iv. qualified key personnel with experience managing and performing work in active rail and 

transit environments, including without limitation, project managers, construction managers, 
designers, safety managers, quality managers and schedulers 

 
B. The background and experience for the Lead Contractors and Designers are expected to be as 

follows: 
i. Relevant experience of successfully performing as a prime or general contractor or Designer 

on multiple construction projects of size, type and complexity similar to this Project. Each 
identified project shall be in excess of $50 million; 

ii. relevant experience of performing work as the prime or general contractor or as Designer on 
urban transit construction projects for the design, construction, and repair of transit facilities; 
and 

iii. sufficient organizational structure, management resources, equipment and labor, including an 
appropriate construction/design management team to be assigned to the Contract, to assure 
MTA C&D that the Project will be properly coordinated and managed and will be completed 
on schedule. 

 
8. General Limitations on Respondent Team Membership 

A. Subject to the Limitations on Exclusivity set forth in Section 10 below as it applies to Designers, and 
in addition to any other restriction or qualification on Respondent team membership and on the 
inclusion of Major Participants and Key Personnel as set forth in the RFQ: 
 

i. no Major Participant shall participate on more than one (1) Respondent team; 
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ii. non-Major Participant Subcontractors and their Affiliates may participate on more than one (1) 
respondent team, subject to compliance with Section 5.3 of the RFQ, this Section 8, and 
Section 10; 

iii. no Affiliate of any Major Participant shall participate on another Respondent’s team; 
iv. no individuals serving a Key Personnel role on one Respondent team may serve any role on 

another Respondent team; and 
v. no firm that employs one or more of the individuals named as Key Personnel on one (1) 

Respondent team may serve any role on another Respondent team. 
 

B. Following the public announcement identifying the Shortlisted Respondents, members of each 
unsuccessful Respondent team (including Major Participants) may seek to join the team of a 
Shortlisted Respondents. 

  
9. Proposed Engagements with Duplicate Major Participants 

A. Each Respondent may only identify and propose a single entity for each category of Major Participant 
in its SOQ, for which purposes a Joint Venture will be considered to be a single entity.  

B. Notwithstanding the foregoing restriction, a Respondent may include in its SOQ two (2) proposed 
Designers as alternatives, sect to the restrictions set forth in Section 10.B below. 
 

10. Limitations on Exclusivity 
A. Non-Major Participants, Subcontractors, and other Persons which are not prohibited from 

participating on more than one (1) Respondent team under Section 9A above, may participate on 
more than one (1) Respondent team subject to compliance with the following requirements in order 
to protect the integrity of the procurement process: 

 
i. Respondents may not team with or engage an entity if such teaming is conditioned on that 

entity or its Affiliates being on a Respondent’s team on an exclusive basis. 
 
ii. Any otherwise permitted engagement of a Person by two (2) or more Respondent teams shall 

be subject to: (i) the disclosure to all relevant Respondent teams that such entities and 
personnel are engaged by another Respondent team; (ii) the institution of Information Barriers 
acceptable to MTA C&D; and (iii) the prohibition of any such entity and their personnel sharing 
information (or being asked by a Respondent team to share information) regarding the 
procurement, and the Design-Build Contract between or among Respondent teams. 

 
B. If a Respondent elects to non-exclusively engage two (2) Designers for its SOQ, MTA C&D will treat 

such Designers as a Joint Venture. However, if MTA C&D determines that such arrangement does 
not represent a true Joint Venture and is not in the best interests of the RFQ and/or performance of 
the Work, MTA C&D may, in its discretion, require the Respondent to: (i) demonstrate that such 
arrangement reflects a true Joint Venture arrangement appropriate for Contract P36343; and/or (ii) 
finalize the engagement of one (1) but not both Designers with the revised engagement documented 
as an Organizational Change either under the terms of this RFQ or the equivalent terms of the RFP. 
In addition, Shortlisted Respondents and Proposers will be entitled, on their own initiative, to finalize 
the engagement of one (1) Designer, but not both Designers with the revised engagement 
documented as an Organizational Change either under the terms of this RFQ or the equivalent terms 
of the RFP. 
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