



**DATE: 4/4/2025**

## **CONTRACT SOLICITATION NOTICE/PROJECT OVERVIEW**

**MTA-C&D IS NOW ADVERTISING FOR THE FOLLOWING:**

**SSE #:**HC-48

**OPENING/DUE DATE:** 05/15/2025

**TYPE OF SOLICITATION:** IFB

**DOCUMENT AVAILABILITY DATE:** 04/04/2025

**SOLICITATION TITLE:** Rehabilitation of the Hugh L. Carey Tunnel Manhattan Plaza

### **DESCRIPTION:**

The work includes but is not limited to:

- Tunnel Plaza Reconfiguration to improve traffic safety and operations at Manhattan Plaza including installation of new attenuators.
- Replace electrical and communications roadway duct bank system.
- Miscellaneous Manhattan Plaza Retaining wall repairs.
- Miscellaneous West Street Underpass Retaining wall repairs.
- Miscellaneous Structural repairs in Cellular Structure.
- Replace the Lighting System in Cellular Structure.
- Replace the Overheight Detection System (OVDS) sensors in the Manhattan Plaza.
- Replace Greenwich and Washington Street lifts for the Morris Street.
- Pedestrian Overpass and regrade sidewalk area.
- Replace Manhattan Plaza Roadway Lighting.
- Resurface and restripe Manhattan Plaza roadway.
- Rehabilitate Concrete Toll Zone Pavement.
- Restripe West Street Underpass.
- Replace portal trench drains at all four portals at the Manhattan and Brooklyn Plazas
- Repair concrete deficiencies at the underside of the Battery Parking Garage (BPG) over the Manhattan Plaza.
- Replace drainage pipe and hanger system at the underside of the Battery Parking Garage (BPG) over the Manhattan Plaza and JP Ward Street.
- Repair Morris Street Pedestrian Bridge joint cover.
- Construct flood equipment storage enclosure.
- Demo West Street Access booth and install access hatch.
- Replace all manhole lids in Manhattan Plaza.
- Replace Curb ramps and light pole on Washington Street.
- Replace Manhattan Plaza Fire Standpipe System.
- Install new gutter cleanout and trash rack in the Brooklyn Plaza east sidewalk.
- Mill, pave, restripe, and install new delineators for the full length of the East and West tubes.

**This is A Plus B Contract**

Funding: 100% MTA      Goals: MBE: 15%   WBE: 15%   SDVOB: 6%      Est \$ Range: \$10M - \$50M      Contract  
Term: 549 Calendar Days

**(X) PRE-BID CONFERENCE**

**DATE:** 4/15/25

**TIME:** 11:30AM

**Virtual Via Microsoft Teams- Please contact the assigned procurement representative at [carol.berlingieri@mtacd.org](mailto:carol.berlingieri@mtacd.org) to register**

**(X) SITE TOUR**

**DATE:** 4/17/25

**TIME:** 10:30AM

**PLACE:** Hugh L. Carey Tunnel Facility Building - 81 Washington Street, NY, NY 10006.

**FOR MORE INFORMATION, PLEASE CONTACT:**

**PROCUREMENT REPRESENTATIVE:** Carol Berlingieri

**EMAIL:**  
carol.berlingieri@mtacd.  
org