

DATE: 4/4/2025

NON-CONSTRUCTION CONTRACT SOLICITATION NOTICE

MTA- HQ IS NOW ADVERTISING FOR THE FOLLOWING:

SSE #:HC-48

OPENING/DUE DATE: 05/15/2025

TYPE OF SOLICITATION: IFB

DOCUMENT AVAILABILITY DATE: 04/04/2025

SOLICITATION TITLE: Rehabilitation of the Hugh L. Carey Tunnel Manhattan Plaza

DESCRIPTION:

The work includes but is not limited to:

- Tunnel Plaza Reconfiguration to improve traffic safety and operations at Manhattan Plaza including installation of new attenuators.
- Replace electrical and communications roadway duct bank system.
- Miscellaneous Manhattan Plaza Retaining wall repairs.
- Miscellaneous West Street Underpass Retaining wall repairs.
- Miscellaneous Structural repairs in Cellular Structure.
- Replace the Lighting System in Cellular Structure.
- Replace the Overheight Detection System (OVDS) sensors in the Manhattan Plaza.
- Replace Greenwich and Washington Street lifts for the Morris Street.
- Pedestrian Overpass and regrade sidewalk area.
- Replace Manhattan Plaza Roadway Lighting.
- Resurface and restripe Manhattan Plaza roadway.
- Rehabilitate Concrete Toll Zone Pavement.
- Restripe West Street Underpass.
- Replace portal trench drains at all four portals at the Manhattan and Brooklyn Plazas
- Repair concrete deficiencies at the underside of the Battery Parking Garage (BPG) over the Manhattan Plaza.
- Replace drainage pipe and hanger system at the underside of the Battery Parking Garage (BPG) over the Manhattan Plaza and JP Ward Street.
- Repair Morris Street Pedestrian Bridge joint cover.
- Construct flood equipment storage enclosure.
- Demo West Street Access booth and install access hatch.
- Replace all manhole lids in Manhattan Plaza.
- Replace Curb ramps and light pole on Washington Street.
- Replace Manhattan Plaza Fire Standpipe System.
- Install new gutter cleanout and trash rack in the Brooklyn Plaza east sidewalk.
- Mill, pave, restripe, and install new delineators for the full length of the East and West tubes.

This is A Plus B Contract

Funding: 100% MTA Goals: MBE: 15% WBE: 15% SDVOB: 6% Est \$ Range: \$10M - \$50M Contract
Term: 549 Calendar Days

(X) PRE-BID CONFERENCE

DATE: 4/15/25

TIME: 11:30AM

Virtual Via Microsoft Teams- Please contact the assigned procurement representative at carol.berlingieri@mtacd.org to register

(X) SITE TOUR

DATE: 4/17/25

TIME: 10:30AM

PLACE: Hugh L. Carey Tunnel Facility Building - 81 Washington Street, NY, NY 10006.

FOR MORE INFORMATION, PLEASE CONTACT:

PROCUREMENT REPRESENTATIVE: Carol Berlingieri

**EMAIL:
carol.berlingieri@mtacd.org**