m Construction & Development

SSE ID#: 0000516008

TITLE: C26203: Design-Build Services for Second Avenue Subway, Phase 2 -
Excavation, Tunneling and Structural Shells for the 106th Street Station and

Connecting Tunnels

PROPOSAL DUE DATE: January 28, 2026 at 2:00pm

DOCUMENT AVAILABILITY: September 29,

Proposals will only be accepted from those firms pre-qualified by MTA C&D under
Step 1, which are listed below in alphabetical order:

e [IPC2 Partners (MLJ Contracting, Posillico Civil, and C.A.C. Industries, Inc.) and

Lead Designer Dewberry Engineers, Inc.
o Skanska Walsh Traylor SAS2-C3 Joint Venture and Lead Designer Mott

MacDonald NY, Inc.

e Tully Construction Co. and Lead Designer Parsons Transportation Group of New

York, Inc.

2025

Interested subcontractors are encouraged to contact the pre-qualified firms for

subcontracting opportunities.

Project Site Tours and Pre-Proposal Conference will be held as follows:

Pre-Proposal Conference:
DATE: October 9, 2025
START TIME: 10:00 AM
VENUE: Microsoft Teams

Project Site Tours will be held as follows:

Date

Meeting Time

Meeting Location

Section 13 Tunnel - The

Wednesday, October 15, 2025 9:00 am corner of 112th Street and
2nd Avenue
Section 11 Tunnel - The
Thursday, October 16, 2025 9:00 am corner of 104th Street and

2nd Avenue

For the Site Tour, attendance is limited to 2 (two) attendees per entity.




Those who wish to attend the Project Site Tours and/or Pre-Proposal Conference are
required to notify the Contracts Representative (alexander.wanless@mtacd.org) not
later than noon, three (3) business days prior to the scheduled date of the relevant
event. Your request must include name, company name, and email address of each
participant. See Instructions to Proposers for additional information regarding the
Site Tour(s).

For applicable contractor contact information, return to the previous page and select
the link for the Project’s Plan Holder List.
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